

BID RESULTS

Pending qualifications, reference, and budget reviews, the apparent low, responsive bidder is Great Southern Contractors of Oviedo, FL.

The following Bids have been deemed incomplete and therefore non-responsive:

Both Mercon Construction and Mulligan Constructors did not include Bid Form 00301 Contractor Questionnaire and Bid Form 00301C Fountain Contractor Qualifications.

Schmid Construction did not include a Proposed Project Duration.

BID TABULATION - WG PAVILION & FOUNTAIN 7/22/2010

	Mercon Construction Co.	Mulligan Const.	Great Southern Contr.	Schmid Const.	R.W. Paul Const.	Clancy & Theys Const.	Southern Building Svcs.	ValleyCrest Landsc. Dev.	Roger B. Kennedy
OFFICE LOCATION	Oviedo	Orlando	Oviedo	Clermont	Maitland	Orlando	Winter Garden	Orlando	Altamonte Springs
PAVILION & SITE									
General Conditions / Requirements	38,000	35,000	33,004	41,352	49,000	145,000	47,000	33,818	50,795
Earthwork	16,400	20,000	31,613	75,414	69,000	35,000	24,000	42,374	67,995
Site Utilities	92,000	18,000	62,666	79,263	40,000	65,000	77,000	57,198	81,713
Concrete Paving	29,000	0	22,990	101,775	33,100	50,000	36,000	44,116	15,650
Brick Paving	75,000	98,000	99,500	119,481	104,200	100,000	137,800	112,985	104,275
Site Furnishings	18,000	5,000	5,448	0	1,000	5,000	30,000	33,502	139,227
Fencing	4,200	in gn cond	18,150	15,000	12,000	16,000	13,000	15,789	16,100
Landscape	9,000	45,000	64,953	50,844	56,000	55,000	51,000	46,415	52,594
Irrigation	3,600	20,000	8,560	22,996	20,000	27,000	34,000	19,542	23,707
Concrete	81,000	65,000	71,500	69,855	66,250	160,000	38,000	61,766	75,610
Masonry	110,000	90,000	171,252	20,013	40,000	26,000	149,500	185,969	94,120
Structural / Miscellaneous Steel	180,000	5,000	189,269	186,270	190,000	230,000	194,800	216,700	270,277
Carpentry	34,500	10,000	in drywall	3,500	2,000	6,000	15,000	27,941	2,500
Roofing/Gutters	85,000	40,000	77,740	62,790	93,000	77,000	87,000	91,973	117,073
Doors and Windows	3,400	3,500	8,768	9,555	27,000	10,000	11,000	15,313	11,927
Finishes	33,000	12,000	64,378	95,437	57,000	48,000	50,000	28,889	31,328
Specialties/Flagpoles	4,200	15,000	33,774	13,655	25,000	24,000	10,000	30,451	32,219
Equipment	3,500	in items	0	0	0	0	0	0	0
Furnishings	800	in items	0	0	0	0	0	0	0
Special Construction	0	0	0	11,219	0	0	0	0	0
Mechanical	4,500	3,500	3,408	3,408	3,900	4,000	6,200	4,263	3,719
Plumbing	22,000	10,000	24,812	19,290	20,000	27,000	22,000	41,340	19,890
Electrical	110,000	95,000	13,650	121,347	55,000	125,000	100,000	123,050	32,899
Site Lighting Fixtures/Bollards	80,000	50,000	193,758	included	50,000	incl in elec	37,000	included	102,240
Bonds & Insurance	18,400	8,000	15,672	18,459	15,000	28,000	20,000	9,910	17,674
Contractor's Fee	45,000	30,000	15,690	39,483	20,000	45,000	56,000	88,000	67,247
TOTAL	\$1,100,500	\$678,000	\$1,170,465	\$1,180,406	\$1,048,450	\$1,308,000	\$1,246,300	\$1,331,304	\$1,430,779
FOUNTAIN & SITE									
General Conditions / Requirements	16,000	35,000	32,328	17,510	49,000	8,000	10,000	45,868	34,000
Earthwork	7,200	30,000	19,748	22,547	30,000	27,000	9,000	14,901	19,748
Site Utilities	16,000	75,000	15,065	14,614	21,000	24,000	15,400	16,044	15,064
Concrete Paving	55,000	2,000	0	29,726	27,950	0	25,000	19,463	0
Brick Paving	38,700	72,035	27,478	19,400	30,600	30,000	27,000	34,330	30,627
Interactive Fountain Package	68,000	213,500	19,758	9,225	235,000	216,000	380,000	220,746	208,968
Site Furnishings	18,000	5,000	10,787	0	1,000	4,000	34,000	356	33,758
Landscape	6,000	20,000	16,004	19,226	20,000	20,000	20,000	12,515	21,859
Irrigation	2,000	10,000	2,140	14,493	14,000	13,000	14,000	7,690	14,941
Concrete	29,000	115,287	27,950	27,611	30,000	28,000	7,000	0	50,850
Masonry	36,000	15,000	81,457	11,058	20,000	105,000	12,000	111,469	109,720
Structural / Miscellaneous Steel	2,000	200,000	0	4,495	15,000	10,000	17,000	4,535	4,495
Specialties/Flagpoles	1,200	in furnish.	0	0	15,000	2,000	0	0	7,423
Equipment	0	4,000	0	0	0	0	0	0	0
Furnishings	0	1,000	0	0	0	0	0	0	0
Special Construction	12,000	0	216,418	216,418	0	0	0	0	0
Plumbing	14,000	10,000	in site util.	0	2,000	2,000	1,500	5,150	350
Electrical	24,000	12,000	15,831	68,967	50,000	73,000	29,100	73,847	23,771
Site Lighting Fixtures	22,000	40,000	0	included	50,000	incl in elec	44,000	included	70,290
Bonds and Insurance	12,000	8,000	7,604	7,816	15,000	11,000	11,000	4,582	9,502
Contractor's Fee	38,000	30,000	8,794	16,718	20,000	20,000	25,000	44,000	32,658
TOTAL	\$417,100	\$897,822	\$478,573	\$499,824	\$645,550	\$578,000	\$681,000	\$615,496	\$688,024
TOTAL BASE BID	\$1,517,600	\$1,575,822	\$1,649,038	\$1,680,230	\$1,694,000	\$1,886,000	\$1,927,300	\$1,946,800	\$2,118,803
Addenda	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
00300 Signed & Sealed	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
00301 Questionnaire	NO	NO	Yes	Yes	Yes	Yes	Yes	Yes	Yes
00301A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
00301B	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
00301C Fountain Qualifications	NO	NO	Yes	Yes	Yes	Yes	Yes	Yes	Yes
00410 Bid Bond	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
00480	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
00481	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
00482	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
00483	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
00501	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Proposed Project Duration	210	180	200	NO	270	180	210	200	120